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MEMORANDUM 

TO:  Interested Parties  

FROM:  Mary Rohrer, Airport Manager 

  mrohrer@kerrvilleairport.com 

DATE:  October 19, 2020 

RE:  Response to Questions:  RFQ Hangar Door Repair and  

  Replacement, Kerrville-Kerr County Airport 

Below are written responses to questions and requests for information as detailed in Section 3.0, 
Request for Design-Build Qualifications for Aircraft Hangar Door and Door Opening Repair and 
Replacement at Kerrville-Kerr County Airport. 
 
Question 1.  Provide contact information for Airport’s Engineer. 
 Response:  
  Steve Schilder, SMS Engineering, Office 281-391-8021, Cell 281-392-8022; email   
  steve@smsengr.com 
 
Question 2. Provide information for Acceptable Manufacturers in Specifications: 
 Response: 

A. Alamo Door Systems of Texas, Inc. 
 Ken Gordon, 210-657-1150 
B. Fleming Steel Doors, 800-338-6964 
C. WellBilt Industries 
 Melissa Cart 352-528-5566 
 

Question 3. Provide clarification on safety edge system for door operators. 
 Response: 

In Section 1.2 of the RFQ, the operators shall be Group operated door traveler system 
with motor operation, internal drive type, and variable frequency drive with 
programmable controller, draped SO power supply, standard walk along controls. Door 
speed 40 to 45 FPM. 
The RFQ does not specifically require a door system with photo eyes or safety-sensing 
edges.  

 
Question 4. What are the Airport’s critical decision criteria? 
 Response: 

 First, safety, repairing the north hangar door repair reduces risk of recurrence to the airport 
and tenants. 

 Second, the project is cost-sensitive. This RFQ is to repair and replace the North Hangar 
door. At Owner’s option, the decision may be made to also include the South Hangar door in 
the scope. If the Design build RFQs submitted reflect costs above the funding available, the 
Owner may discuss value engineering concepts with respondents. 

 Third, duration of on premises work is also important. The north door once the needed 
equipment is at the airport and work can commence. During work, the aircraft will need to 
be stored in other facilities. The quicker the hangar can be back in service and store aircraft, 
those storage costs are minimized. 
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